STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPOSALS | SSUED 12

NUMBER OF BI DDERS 7

PROGRAM ELEMENTS oHC

02/ 03/ 00
11- 077104
11-Sb-78-5.7/11. 7

ENG NEERS EST

Bl D TOTAL

1, 563, 560. 70

1,572, 563. 25

1, 586, 360. 00

1, 607,432. 77

1,672,272.00

BI D

SUMMARY

IN SAN DI EGO COUNTY | N VI STA AND
SAN MARCOS FROM 0.4 KM WEST OF
MELROSE DRI VE UNDERCRGCSSI NG TO

0.6 KM WEST OF SAN MARCOS BOULEVARD

RUBBERI ZED ASPHALT CONCRETE OVERLAY

HMLA

1, 629, 000. 00

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

AMOUNT UNDER 65, 439. 30

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

02/ 04/ 00
CONTRACT CCDE 'B '
16 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

80

PERCENT UNDER EST 4.02

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

HANSON SJH CONSTRUCTI ON

P O BOX 639069
SAN DI EGO CA 92163-9069

GRI FFI TH COVMPANY

2020 SOUTH YALE STREET
SANTA ANA CA 92704

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

SI LVI A CONSTRUCTI ON | NC

9007 CENTER AVENUE
RANCHO CUCAMONGA CA 91730

NI CHOLAS GRANT CORPORATI ON AND
CALI FORNI A COVWWERCI AL ASPHALT
CORPCORATI ON A JO NT VENTURE
5370 EASTGATE MALL

SAN DI EGO CA 92121

FAX

FAX

FAX

FAX

FAX

858 277-0871
00097352
858 268-5126

714 549-2291
00032168
714 549-4033

858 587-3600
00750542
858 453-6034

909 481-8118
00568194
909 481-8122

858 642- 7500
00751561

858 642-9269

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



11-077104
11-SD-78-5
02/ 03/ 00

1, 691, 078. 00

1,732,212.00

4

2

GRANI TE CONSTRUCTI ON  COMPANY 831 724-1011
00000089

P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077- 5085

PAVE TECH I NC 760 729-7592
00720394

4516 SALI SBURY DR FAX 760 729-6158

CARLSBAD CA 92008

Bl D245
PACE 2
02/ 04/ 00

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



11-077104
11-SD-78-5
02/ 03/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACGE 3

02/ 04/ 00
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

L A SI GNAL
| NDUSTRY CA

PERRI' S SI GNS
MURI ETTA CA

WORKS STRI PI NG AND MARKI NG SERVI CE
BALDW N PARK CA

POLE BOXES

SI GNS

STRI PI NG AND MARKI NG



11-077104
11-SD-78-5
02/ 03/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 4

02/ 04/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

FARVWEST PAVI NG AND SEALI NG
740 S VAN BUREN UNIT C
PLACENTI A CA 92670

L A SI GNAL
15100 E NELSON
CITY OF | NDUSTRY CA 91745

PAVEMENT RECYCLI NG SYSTEMS | NC
P O BOX 1266
RI VERSI DE CA 92502

PERRI S SI GNS
24420 CHAPS ClI RCLE
MJURRI ETA CA 92562

SUDHAKAR COVPANY | NC
1450 FI TZGERALD AVENUE
RI ALTO CA 92378

TAKAKO TRAFFI C CONTRCL
P O BOX 800
MOUNTAI N RANCH CA 95246

Bl DDER | D NAME AND ADDRESS

PORTABLE CHANGEABLE MESSAGE SI GN

PULL BOXES AND ELECTRI CAL ( PARTI AL)

COLD M LLI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

STRI PI NG AND MARKI NG ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

L A SI GNAL
CI TY OF | NDUSTRY CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

CONTI NUED ON NEXT PAGE

PULL BOXES

COLD PLANE ( PARTI AL)



11-077104
11-SD-78-5
02/ 03/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
02/ 04/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

WORKS STRI PI NG AND NMARKI NG
BALDW N PARK CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

STRI PI NG AND MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AFA CONSTRUCTI ON | NC
FRESNO CA

L A SI GNAL
MONROVI A CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

SI GNS

ELECTRI CAL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

L A SI GNAL
CITY OF | NDUSTRY CA

SM TH AND SON
FALLBROOK CA

SUDHAKAR COVPANY
RI ALTO CA

PULL BOXES

CONSTRUCTI ON AREA SI GNS

STRI PI NG AND MARKERS



11-077104
11-SD-78-5
02/ 03/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 6

02/ 04/ 00
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CECELI AS SAFETY SERVI CE
2201 SAN DI EGUI TO DR
DEL MAR CA

CONTI NENTAL WESTERN TRANSPORTATI ON
P O BOX 26636
SAN DI EGO CA

L A SI GNAL
15100 E NELSON
| NDUSTRY CA

PAVEMENT RECYCLI NG SYSTEMS
P O BOX 1266
RI VERSI DE CA

SUDHAKAR COVPANY

1450 FI TZGERALD AVE
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCOL

TACK COAT

ELECTRI CAL

M LLI NG

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 HANSON SJH CONSTRUCTI ON
SAN DI EGO CA

L A SI GNAL
| NDUSTRY CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA
CONTI NUED ON NEXT PAGE

| TEMS 7 AND 8 ( PARTI AL)

| TEM 16 (PARTI AL)

| TEM 6 ( PARTI AL)



11-077104
11-SD-78-5
02/ 03/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 7

02/ 04/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SUDHAKAR COVPANY
RI ALTO CA

I TEMS 3 AND 10 THRU 15 ( PARTI AL)



11-077104 Bl D245

11- SD-78-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 03/ 00 02/ 04/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 017211 TEMPORARY | NLET BAG EA 10 96. 00 960. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 8, 455. 00* 8, 455. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 47, 006. 00* 47, 006. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 1, 108. 00 2, 216. 00
5 150717 REMOVE TRAFFI C STRI PE AND PAVENENT MR 590 21.00 12, 390. 00
MARKI NG

6 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 6, 300 7.00 44, 100. 00
(25 MV MAXI MUM)

7 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 20, 500 65. 50 1, 342, 750. 00

8 017212 ASPHALTI C EMULSI ON TONN 130 224. 00 29, 120. 00
(FOG SEAL COAT AND PAI NT BI NDER)

9 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 25 42. 30 1, 057. 50
10 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,420 3.20 7, 744. 00
11 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 91 3.20 291. 20

(BROKEN 3.66 M- 0.92 M
12 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 650 1.10 715. 00
(BROKEN 5.18 M- 2.14 M
13 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 38, 700 .40 15, 480. 00
14 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 10, 600 1.20 12, 720. 00
15 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 4,320 3.20 13, 824. 00
16 (S) 869034 NO. 5(T) PULL BOX EA 36 687. 00 24, 732. 00

TOTAL 1, 563, 560. 70



| TEM

©Co~NOOOBWNE

11-077104

| NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D AMOUNT

_______________________________ I
00| 190. 00 1900
00| 12, 600. 00* 12600
00| 100, 000. 00* 100000
00| 12, 285. 00 24570
00| 12. 80 7552
00| 7.20 45360
00| 62.60 1283300
00| 397. 00 51610
00| 37.30 932
00| 2. 67 6461
00| 2.67 242
00| 1.07 695.
00| .54 20898.
00| 1.28 13568.
00| 2.82 12182.
00| 710. 00 25560.
1, 607, 432. 77

11-SD-78-5 SUMMARY OF RE MA
02/ 03/ 00
------------------------------- T EEREETEEEPEERLRNY
SECOND | THI RD
Bl D AMOUNT [ Bl D AMOUNT
------------------------------- L RRE e EEECEEePEy
350. 00 3500. 00| 230. 00 2300
14, 000. 00* 14000. 00| 11, 000. 00* 11000
94, 000. 00* 94000. 00| 40, 000. 00* 40000
4, 600. 00 9200. 00| 4, 400. 00 8800
13. 00 7670. 00| 22.00 12980
7.40 46620. 00| 6. 00 37800
61. 67 1264235. 00| 66. 50 1363250
350. 00 45500. 00| 250. 00 32500
65. 00 1625. 00| 44. 00 1100
3.25 7865. 00| 3.30 7986
3.25 295. 75| 3.00 273
2.17 1410. 50| 1.10 715
.52 20124. 00| .40 15480
1.63 17278. 00| 1.20 12720
3.25 14040. 00| 3.30 14256
700. 00 25200. 00| 700. 00 25200
1,572,563. 25 1, 586, 360. 00

Bl D245
PACE 9
02/ 04/ 00
FI FTH
BI D AMOUNT
125. 00 1250
10, 000. 00* 10000
63, 100. 00* 63100
4, 200. 00 8400
13. 00 7670
4.75 29925
70. 20 1439100
240. 00 31200
39. 00 975
2.75 6655
3.00 273
1.10 715
.55 21285
1.30 13780
2.90 12528
706. 00 25416
1,672,272.00



11-077104 Bl D245

11- SD-78-5 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
02/ 03/ 00 02/ 04/ 00
EEEEEEETE TP ET SRR PR ERPRERPREE EEEEE R TR TP CECL R PR PRPRERPRTE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
[ o R
1] 125. 00 1250. 00| 50. 00 500. 00
2 | 15, 000. 00* 15000. 00| 9, 000. 00* 9000. 00
3| 127, 936. 00* 127936. 00| 193, 911. 00* 193911. 00
4 | 5, 000. 00 10000. 00| 1, 800. 00 3600. 00
5 | 5. 00 2950. 00| 12. 00 7080. 00
6 | 8. 00 50400. 00| 8. 10 51030. 00
7| 66.50  1363250. 00| 64.83  1329015. 00
8 | 200. 00 26000. 00| 487. 00 63310. 00
9 | 42.00 1050. 00| 35.00 875. 00
10 | 4.20 10164. 00| 2.50 6050. 00
11 | 4.00 364. 00| 3. 00 273.00
12 | 3.20 2080. 00| 1.00 650. 00
13 | .50 19350. 00| . 50 19350. 00
14 | 2.10 22260. 00| 1.20 12720. 00
15 | 3.20 13824. 00| 2.65 11448. 00
16 | 700. 00 25200. 00| 650. 00 23400. 00

TOT 1, 691, 078. 00 1,732,212.00



